MYSORE DIVISION.

U23

Dated 1st April 1930.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 3 P.M. on 26th April 1930, for constructing Primary Boys' School at Chamarajnagar. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1931.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore Division, between the hours of 11 A.M. and 5 P.M., on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 250, (rupees two hundred and fifty only) in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Constructing Primary Boys' School at Chamarajnagar, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders the earnest money on rejected tenders will be returned.

9. Rates should be quoted for each item of work.

Abstract estimate for constructing Primary Boys' School at Chamarajnagar, Mysore District:—

Sl. No.	Items of work	Per	Quantity	Rate	Cost
1	Earthwork excavation for foundation and filling in basement.	C.yd.	141	Rs.	Rs.
2	Concrete for foundation	C.ft.	1,142		
3	Burnt stone in mortar foundation	"	2,049		
4	Do in clay basement	"	1,055		
5	Burnt brick in clay superstructure	"	4,716		
6	Do in chunam arch work, etc.	"	124		
7	Do do top of walls and sides of doors and windows.	"	559		
8	Burnt stone slabs dressed and fixed 6" thick ...	S.ft.	414		
9	Teakwood doors with panelled shutters 1½" with glazed ventilators on top.	"	140		
10	Teakwood windows with panelled shutters, frames and iron bars, etc., complete.	"	119		
11	Teakwood glazed ventilators over windows ...	"	36		
12	Teakwood work wrought and put up with wood oiling	C.ft.	275·80		
13	Roofing with 1st class Mangalore tiles on teak reepers, etc., complete.	Sqr.	45·16		
14	Ridge tiles set in mortar	R.ft.	168		
15	Valleys with ¾" teak planks, zinc sheets, etc., 1½' wide on either side.	"	109		
16	Rough plaster 1 coat ½" thick with sand pressed with pebbles mixed with cement (out side).	Sqr.	17·57		
17	Plastering with mortar (smooth inside)... ...	"	89·59		
18	Whitewashing as per plastering	"	89·59		
19	Silicate painting 3 coats	"	5·90		
20	Perforated brick work including plastering ..	No.	12		
21	Tarring to the wood work	Lump	sum		
22	Flooring with 1st class Mangalore tiles on 3" concrete with cement pointing.	Sqr.	19·41		
23	Flooring with cuddapah slabs on 3" concrete with	"	5·81		

Sl. No.	Items of work	Per	Quantity	Rat
25	Cement pointing to basement	Sqr.	5·51	Rs.
26	Ornamental work around windows	Lump	sum	
27	Chunam borders	Lump	sum	
28	Inscription stone	Lump	sum	
29	Teakwood finials	No.	9	
30	Pendents	,,	12	
31	Cutting " U " shape in stone pillars	,,	10	
32	Clearing silt and levelling ground	Lump	sum	
33	Masonry pillars for corners, verandah, etc., with bond slabs, plastering, etc., complete.	No.	2	
	Latrine of 8 seats.			
1	Earthwork excavtion and filling in basement ...	C.yd.	14	
2	Filling with surki concrete	C.ft.	284	
3	Burnt brick in surki mortar	,,	1,086	
4	Chunam plastering	Sqr.	15·28	
5	Chunam mortar coping 9" thick and studded with glass pieces ones.	R.ft.	52	
6	Burnt stone slabs 6" thick dressed and fixed ...	S.ft.	12	
7	Cudapah slab flooring with cement pointing ...	Sqr.	0·84	
8	Teakwood work wrought and put up ...	S.ft.	12·45	
9	Teakwood doors with holding down hooks and hinges, etc., (to remove soils).	No.	8	
10	Roofing with First Class Mangalore tiles on teak-reepers, nails, etc., complete.	Sqr.	2·01	
11	Tarring inside the latrine	,,	4·55	
12	Wood oiling two coats	,,	1·47	
13	Drain "V" shape	R.ft.	33	
14	Tubes with covers to urinal	No.	2	
15	Tubes to closets (as per plan)	No.	8	
	Compound wall.			
1	Earthwork excavation	C.yd.	9	
2	Concrete foundation	C.ft.	122	
3	Burnt brick in mortar to foundation	,,	194	
4	Do in clay to superstructure	,,	179	
5	Burnt stone slabs dressed and fixed to the wheel groves.	S.ft.	18	
6	Plastering with chunam	Sqr.	5·16	
7	White washing	,,	5·16	
8	Burnt brick in chunam coping studded with glasses pieces over.	R.ft.	49	
9	Teakwood gate with iron wheels, etc., complete with painting and double shutters.	S.ft.	40	

Dated 30th March 1930.

Notice is hereby given that sealed tenders will be received at the Office of the Exe Engineer, Mysore Division, up to 8 P.M. on 26th April 1930, for constructing a P Girls School, at Chamrajnagar. An approximate estimate of quantities is given ... The work should be completed by the end of

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's ce at Mysore Division between the hours of 11 A.M. and 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the cutive Engineer. The tenders should be accompanied by a statement in the form given ow, showing the rates at which the different items specified will be executed both in rds and figures.

4. Each tender must be accompanied by a deposit of Rs. 250 (two hundred and fifty y) in cash or Government Promissory Notes as earnest money and be superscribed Tender for constructing a Primary Girls School, at Chamrajnagar," in default of which ders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not d himself to accept the lowest or any tender or to assign any reason whatever for the rejec- n of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be uired to execute the usual bond, in default of which his tender will be cancelled and his nest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be ted on the notice board in the Executive Engineer's Office in due course. No enquiries arding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders l be returned.

9. Rates should be quoted for each item of work.

Abstract estimate for constructing a Primary Girls School, at Chamrajnagar Mysore strict.

No.	Items of work	Per	Quantity	Rate	Cost
	School Main Building.			Rs.	Rs.
1	Clearing site including cutting and removing jungle, etc., complete.	Sqr.	57·04		
2	Excavating and removing earth to outside the town (lead ¼ mile).	C.yd.	422		
3	Earthwork excavation for foundation ...	"	92		
4	Chunam concrete for foundation	C.ft.	734		
5	Burnt stone in mortar for foundation	"	1,372		
6	Burnt stone in clay basement	"	719		
7	Burnt brick in clay superstructure	"	3,102		
8	Burnt brick in chunam arch work	"	90		
9	Do chunam, top of walls and sides of doors and windows.	"	581		
10	Burnt stone slabs dressed and fixed 6" thick	S.ft.	586		
11	Teakwood door with panelled shutters of 1½" thick glazed ventilators at top.	R.ft.	140		
12	Teakwood windows panelled shutters frame iron bars etc., complete.	S.ft.	119		
13	Teakwood glazed ventilators over windows ...	"	86		
14	Teakwood work wrought and put up with wood oiling.	"	185·96		
15	Roofing with First Class Mangalore tiles on teak reepers, nails, etc., complete.	Sqr.	31·65		
16	Ridge tiles set in mortar	R.ft.	178		
17	Valleys ⅜" thick teak planks zinc sheets 1½" on either side chunam and cement gutters at sides.	"	88		
18	Rough plastering ½' thick dressed with pebbles mixed with cement thrown in the surface.	Sqr.	8·02		
19	Smooth plastering with mortar inside ...	"	61·53		
20	White washing as per plastering	"	61·53		
21	Silicate painting 3 coats	"	5·90		

No.	296 Items of work	Per	Quantity	Rat
	School Main Building—contd.			Rs.
22	Tarring the woodwork inbedded in mortar ...	Lump sum		
23	Flooring with First Class Mangalore tiles 8" concrete bed with cement pointing laid diagonally.	Sqr.	13·15	
24	Flooring with Cuddapah slabs on 3" concrete with cement pointing.	„	4·01	
25	Teakwood eave board with painting 9" width and 1" thick.	R.ft.	268	
26	Cement pointing to basement ...	Sqr.	3·47	
27	Perforated brick work including plastering ...	No.	6	
28	Ornamental work around windows	Lump sum		
29	Chunam borders	Lump sum		
30	Inscription stone	Lump sum		
31	Teakwood finials	No.	5	
32	Pendents	No.	8	
33	Cutting "U" shape in stone pillars	No.	6	
34	Constructing a latrine of the open type in the north-east corner in the compound.	Lump sum		
	Compound wall.			
1	Earthwork excavation foundation	C.yd.	31	
2	Concrete for foundation	C.ft.	428	
3	Burnt brick in mortar foundation	„	465	
4	Do in clay superstructure	„	509	
5	Burnt stone slabs dressed and fixed 6" thick ...	S ft.	12	
6	Plastering with chunam	Sqr.	18 47	
7	Whitewashing as per plastering ...	„	18 47	
8	Burnt brick in chunam coping 9" studded with glass pieces over.	R.ft.	188	
9	Teakwood gate with iron wheels, etc., complete with painting complete double shutters.	Sqr.	52	

N. G. KRISHNA IYENG
Executive Engi

KOLAR DIVISION.

Notice.

The attention of the public is invited to the Notification in the *Mysore Gazette*, pages 386 and 387, dated 3rd April 1930, calling for tenders for Restoring Alahalli kere, Reg. No. 150 of Kolar Taluk.

The last date of tender is 2 P. M. of 21st April 1930.

Dated 12th April 1930.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M., on 2nd May 1930, for Constructing District Office Building at Kolar. An approximate estimate of quantities is given below. The quantities are not guaranteed. A progress of Rs. 5,000 should be given before 1st 1930 and the work must be completed by December 1930. These terms will be enforced.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar Division between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form [illegible] at which the different items specified will be executed.